September 9, 2009

Brian Bunker, PE
Parametrix

4660 Kitsap Way, Suite A
Bremerton, WA 98312

Subject: Bremerton Gasworks Brownfield Site—Brownfields Assessment Grant Support
Dear Mr. Bunker:

This letter contract provides for services to be performed by Parametrix as presented in
the attached Exhibit A scope of work, budget and schedule. The work will be on a time
and materials basis as identified in the attached Schedule A with a fee not to exceed
$12,097.

If Parmetrix agrees to the above terms, please indicate acceptance by signing below
where indicated. If you have any questions or concerns, please contact Lynn Price at

(360) 473-5272.

Sincerely,

Phil Williams
Director of Public Works and Utilities
City Of Bremerton

Parametrix. agrees to the above terms:

Parmetrix

By:
Brian Bunker, PE
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EXHIBIT A — SCOPE OF WORK, BUDGET, AND SCHEDULE
City of Bremerton
Bremerton Gasworks Brownfield Site
Brownfields Assessment Grant Support

SCOPE OF WORK

This scope of work describes services to be performed by Parametrix in support of the City of
Bremerton’s Targeted Brownfields Assessment Grant for the Bremerton Gasworks Site. The objective of
the work is to provide an appropriate cleanup approach, cost estimate, and potential funding scenarios for
the site using existing information developed for the site under the grant. An additional objective is to
provide support for public involvement activities per the grant’s Community Relations Plan.

Activities to be completed under this scope of work include:

Task 1 Project Management and Administration

Goal: To provide for overview and direction of task activities in a manner that allows for the
delivery of the project in accordance with the scope, budget, and schedule.

Approsch: Specific work elements will include:

e A combination of in-house review and monthly progress reports will be used to
deliver elements of work described in this scope of work.,

Deliverables: Parametrix anticipates the following work products for this task:

»  Routine correspondence, schedule and budget updates, status reports on progress of
work.

Assumptions: The task budget is based on the following assumptions:

® Project management and administration tasks will be performed through the project
period, which will end December 31, 2009.

Task 2 Cleanup Memorandum and Cost Estimate

Goal

To develop a comprehensive and feasible approach for site cleanup based on the cwirent state of
environmental knowledge at the site. An estimate of cleanup costs and a deseription of potential funding
sources will also be included.

Approackh

Parametrix will perform the following elements:

City of Bremerton
Scope of Work September 4, 2009
Brownfields Grant Support i
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# Review existing Phase I and Phase Il ESA reports for the site.

& Contact the Department of Ecology for discussions regarding appropriate cleanup approaches and
potential grant opportunities.

e Research other grant/funding opportunities.
s Perform a site réconnaissance.

e Develop a preferred cleanup approach and associated cost estimate, The preferred cleanup
approach will be based on site conditions and professional judgment.

® Prepare a brief memorandum describing the results of the above activities.
Deliverables

The following will be provided:

® Draft and final versions of a Cleanup Memorandum.
Assumpiions

The budget for this task is based on the following assumptions. Changes to these assumptions may require
modification of the budget.

® A formal feasibility study for cleanup alternatives will not be performed.

®  Only one revision of the draft memo will be required for finalization.
Task 3 Fact Sheet, Quarterly Report, and Public Meeting
Goal
To support public involvement activities under grant.
Approach

Parametrix will perform the following elements:

s  Prepare all remaining required quarterly/MBE/WBE reports (3) for City submittal to EPA. The
final quarterly report will include a summary of all project activities including the preferred
cleanup approach and cost estimate developed under Task 2.

e Prepare and mail a fact sheet describing project activities to date and advertising the closeout
public meeting. It is anticipated that the public meeting will be held in mid December at a City
facility. Parametrix shall place a public notice advertising the public meeting at least 1 week
prior to the meeting date.

e Attend and conduct the public meeting.

City of Bremerion

Scope of Work Seplember 4, 2009
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Deliverables
The following will be provided:

e Fact sheet and three quarterly reports (including MBE/WBE reports).
Assumptions

The budget for this task is based on the following assumptions. Changes to these assumptions may require
modification of the budget.

2 A maximum of 50 fact sheets will be mailed.

e The City shall pay the cost for the newspaper advertisement.

BUDGET

Parametrix will complete the work on a time and materials basis with a fee not to exceed $12,097. See
the attached spreadsheet for a breakdown of costs.

SCHEDULE

It is anticipated that the grant period will be extended until December 31, 2009. All chargeable work will
be completed by this date. In addition, all Task 2 work will be completed in time for presentation at the
public meeting.

City of Bremerton

Scope of Work September 4, 2009
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PARAMETRI(

PROJECT BUDGET

PROJECT: Brownfields Grant Support - Bremerton Gas Works Site

CLIENT: City of Bremerton
PMX# Project
e BILLING MULTIPLIER: STAFF Project Manager Project Scientisf;  Chemist CADD Coardinator
TOTAL TOTAL
PHASE! TASKIORG CODE, 3.20 BILL RATES §128.00 $85.00 $106,00 §§0.00 $75.00 HOURS CO8T
1.0 Brownfields Grant Support - Bremerton Gas Works Site
1 Project Management 8 g $1,032.00
Cleanup Memorandum and Cost Estimate 24 40 8 4 76 $7,516:00
3 Fact Sheet, Quarterly Reports, and Public Meeting B 20 18 38 $3,482.00
Sl
Labor Subtotal 40 60 8
In-House Expense ftem Quantity | Unit Cost Direct Cost
Copies 500 $0.080 $45.00
Stamps 50 $0.440 $22.00
Qutside Expenses T Description Direct Cost
Other Expenses
Subconsullants

PROJECTTOTAL|  $12,097.00

Project Delivery System

{Project Manager)

Reviewsd By: % é

{Division Manager

Page 1661

Fite Mo Biornsion Gan Works Budgeltnds

Date Privted: /42009
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Table 2 - Summary of Expenses by Category for Report Period: 2-2009 Wg"\éé’
/8

Budget Categories Budgeted Previously Expenses this Total Balance
Amount Expended Quarter Cumulative

Expenses _
Personnel $16,000 | $27,583.05 $0 $28,50142 | - $12,501.42 ﬁiﬁi‘?}i?
Supplies $500 $10.48 $0 $10.48 $489.52
Contractual $181,500 | $155,361.96 $0 _$155,913.21 $25,586.79 | /209744
Travel §2,000 | $1:45840 $0 '$1,458.40 $541.60 | (5
Total Direct ‘
Charges $200,000 | $184,413.89 $0 $185,883.51 $14,116.49 -H)E\%@»LM
Total Cumulative s o .
Expenses $200,000 | $184,413.89 $0 $185,883.51 $14,116.49

M N

Attachment: MBE/WBE Utilization Form-Federal for Fiscal Quarter 2 (Jan-Mar, 2009).
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Date: 08/11/2008
SUMMARY-WORK PLAN BUDGET

TABLE includes only those tasks & activities funded with EPA funds.

1) Project management; 2) Public involvement; 3) Site investigation.

Task 1 Task 2 Task 3
Project Publie Site
Budget e
oy Management Involvement Characterization TOTAL
e
& (reporting, | (fact sheets, , QAPP, ESA,
coordination) newsletters, Data analysis,
meeting) Project
Reports
A /b, 450 /52
1. Force Labor /3 580 53 ik 30,500
Actual -$11,311.58 $0 -816,271.47 -$27,583.05-
Budget $12,500 $2,000 $1,500 $16,000
($11,583.05) |
2. Supplies % e abil s0
Actual $0 50 $10.48 (USPS) -$1048
Bt $0 $250 | $250 $500
3. Contractual
(Contractors,
subcontractors,
| consultants, engineering,
analytical) —
GeoEngineers, Inc.,
Parametrx, Inc.(Site 74, 500 S50 @ J ¥ o = P B o 5
Survey), ete. = " e - s
Actual 81935525 | $0 $136,006.71 $155,361.96
Budget $10,000 ‘ $5,400 $166,100 $181,500
iy e 7 Faa
4. T 1 o
gl $1,458.40 - - $1,458.40
Riud $2,000 $2,000

BREMERTON-008598



Budget $0 50

5. Other $0 $0 $0 $0

£ , Lo,

Total 345 3 $Fo Sy 7ed i s
Actual $32,125.23 $0 ~$152;288.66 $184,413.89
Budget $24.500 $7,650 $167,850 5200,000

($7.625.23)

Balance Remaining: $15.586.11

Unanticipated/Underestimated Expenditures:

LABOR FORCE (CITY): Admin., Meetings, Contracts/Amendments, Field Activity:
$11,583.05 (over)

CONTRACTUAL:

GeoEngineeers (Prep-Work Plan): $ 4,285.75 (Invoice 1)

Grant Solutions (Prep-Work Plan): $ 3,450.00 ($1,500 + $1,950)

Parametrix Inc (Topo/Site Survey): $12,864.30 Unexpected Expense

Land Title Report (Legal): § 48870 Unexpected Expense
Subtotal-Unanticipated Expend: $32,671.80

Remaining Balance: $15,586.11
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